

City of Baton Rouge and Parish of East Baton Rouge
Bid Tabulation for SOUTH WWTP WET WEATHER IMPROVEMENTS PHASE II - Project No. 08-TP-BD-0055
Bids Received October 11, 2011

BIDDER	Brasfield & Gorrie, LLC	Reynolds, Inc.	Cajun Constructors, Inc.	Wharton-Smith, Inc.	PC Construction Company	M. R. Pittman Group, LLC	Engineer's Estimate
Base Bid	\$87,643,000.00	\$88,897,000.00	\$94,200,000.00	\$99,900,000.00	\$99,059,000.00	\$118,600,000.00	\$91,200,000.00
Additive Alternate No. 1	\$7,856,000.00	\$7,805,000.00	\$8,976,000.00	\$8,000,000.00	\$8,069,000.00	\$8,500,000.00	\$10,200,000.00
Additive Alternate No. 2	\$9,013,000.00	\$8,973,000.00	\$9,228,000.00	\$8,600,000.00	\$9,825,000.00	\$10,100,000.00	\$5,200,000.00
Additive Alternate No. 3	\$6,739,000.00	\$7,033,000.00	\$6,684,000.00	\$7,200,000.00	\$7,757,000.00	\$9,100,000.00	\$2,400,000.00
Sum of Base Bid + Additive Alternate No. 1	\$95,499,000.00	\$96,702,000.00	\$103,176,000.00	\$107,900,000.00	\$107,128,000.00	\$127,100,000.00	\$101,400,000.00
Sum of Base Bid + Additive Alternate No. 1 + Additive Alternate No. 2	\$104,512,000.00	\$105,675,000.00	\$112,404,000.00	\$116,500,000.00	\$116,953,000.00	\$137,200,000.00	\$106,600,000.00
Sum of Base Bid + Additive Alternate No. 1 + Additive Alternate No. 2 + Additive Alternate No. 3	\$111,251,000.00	\$112,708,000.00	\$119,088,000.00	\$123,700,000.00	\$124,710,000.00	\$146,300,000.00	\$109,000,000.00